सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA15102533276798V
Certificate Issued Date	:	16-Mar-2023 05:30 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ MACHOHALLI/ KA-JY
Unique Doc. Reference	:	SUBIN-KAKACRSFL0816577721528351V
Purchased by	:	PRASHANTH ELECTRICALS
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	PRASHANTH ELECTRICALS
Second Party	:	EXECUTIVE ENGINEER ELE D Z
Stamp Duty Paid By	:	PRASHANTH ELECTRICALS
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

Please write or type below this line

Supplementary Agreement

No: 25/2022-23

This Continuation of Original agreement made on the **24th day of March 2023** has the reference to the agreement for the **work "Annual Maintanance of street lights package D-5 in T.Dasarahalli ward no 15"** for a period until fresh tender is invited and new contract comes in to existence for this work whichever is earlier.

Between

The **Executive Engineer (Ele), Dasarahalli Zone, BBMP** on behalf of commissioner, BBMP, Bangalore (Employer), OF THE ONE PART

For PRASHANTH ELECTRICALS

Proprietor

Contd....2

ASST. EXECUTIVE ENGINEER (Ele)
Bruhath Bangalore Mahanagara Palike
Dasarahalli Zone, Bangalore

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned with OKEN Scanner

And

M/s. CHELUVARAJ P C (PRASHANTH ELECTRICALS) Contractor) having its principle place of business at **No.63 19th Main Muneshwara Block, Avalahalli ,Banglore-560026** (ON THE OTHER PART).

Employer vide Work Order Letter No: EE/ELE/DZ/TEND/WO/ 000005 /2022-23 Dtd:01.04.2022 had awarded the work of **"Annual Maintanance of street lights package D-5 in T.Dasarahalli ward no 15"** for the period of one year (From 01.04.2022 to 31.03.2023) at the Tendered cost of the work is **Rs. 2048019.00** in addition to this as per committee approved, Additional 6% GST + Old 12 % GST = 18% GST will be paid as per committee approval.

This is in continuation of the original agreement No:13/21-22 Dtd 31.03.2022 which has expired on 31.03.2023 and supplementary agreement No: 25 /23-24, Dtd: 24.03.2023 in order to temporarily extend original contract further till fresh tenders are invited and contract is awarded to new contractor whichever is earlier. Not more than the period from 01-04-2023 to 31-03-2024.

Whereas **Honorable Administrator, BBMP Ward Level works, Town planning and infra Structure Committee approved vide No: 457/22-23, Dt: 07.03.2023** approved to consider to Extension of the contract at original agreement tender rates subject to its terms and conditions. Hence this supplementary agreement entered between the above said parties. All the terms and conditions of original agreement shall apply to this supplementary agreement and it shall be read along with the original agreement. This Supplementary Agreement shall be valid till original agreement/contract persists.

The following documents shall be deemed to form and to be read and construed as part of this agreement Viz.

13. Original Contract Agreement.
14. Supplementary agreement.
15. Original contract Bill of Quantities

In case of any disputes relating to any of the clause of this order the same shall be referred to Chief Commissioner, BBMP, whose decision shall be final on the parties concerned.

IN WITNESS WHEREOF BOTH THE PARTIES HAVE EXECUTED AND DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED SEALED AND DELIVERED

For PRASHANTH ELECTRICALS

Contractor

Executive Engineer (Ele)
Dasarahalli Zone,BBMP.

Witness:

1.

2.

Scanned with OKEN Scanner